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09-Iny-395-R104.6/122.5 
09-2144U4 
 
Addendum No. 2 
 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in INYO COUNTY IN AND NEAR 
INDEPENDENCE FROM 1.2 KM SOUTH OF LOS ANGELES AQUEDUCT BRIDGE TO 1.0 KM NORTH OF 
SHABBELL LANE. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 

Bids for this work will be opened on June 3, 2008.  The original bid opening date was previously postponed indefinitely 
under Addendum No. 1 dated April 2, 2008. 

 
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal 

and Contract, and provide a copy of the Information Handout. 
 
Project Plan Sheets 6, 7, 11, 12, 13, 14, 53, 54, 56, 57, 62, 106, 107, 108, 109, 110, 112, 139, 145, 147, 148, 149, 153, 

154, 155, 156, 157, 159, 165, 168, 169, 172, 174, 215, 226, 367, 368, 369, 370, 371, 372, 384, 387, 394, 409, 412, 415, 418, 
419, 420, 421, 422, 426, and 433 are revised.  Half-sized copies of the revised sheets are attached for substitution for the like-
numbered sheets. 

 
Project Plan Sheets 435, 436, 437, 438, 439, and 440 are deleted.  
 
In the Notice to Contractors and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plans 

are added:  A77A1, A77B1, A77C1, A77C2, A77C3, A77F1, A77F2, A77F5, A77G3, A77H1, A77J4, A77L1 and A77L5. 
 

In the Notice to Contractors and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plans 
are deleted:  NSP A77C5, NSP A77C6, NSP A77C7, NSP A77C8, NSP A77C9 and NSP A77C10. 
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In the Special Provisions, in the "AMENDMENTS TO JULY 1999 STANDARD SPECIFICATIONS," subsection 

"SECTION 4: SCOPE OF WORK," sub-subsection "SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION, 
AND LIQUIDATED DAMAGES," is deleted.  

 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED 

DAMAGES," is revised as attached.  
 
In the Special Provisions, Section 5-1.16, "COMPENSATION ADJUSTMENTS FOR PRICE INDEX 

FLUCTUATIONS," the table in the first paragraph is replaced as follows: 
   

ITEM CODE ITEM 
390104 ASPHALT CONCRETE 
390126 RUBBERIZED ASPHALT CONCRETE 

(TYPE G) 
374002 ASPHALTIC EMULSION (FOG SEAL 

COAT) 
374492 ASPHALTIC EMULSION (POLYMER 

MODIFIED) 
 
 
In the Special Provisions, Section 5-1.17, "AREAS FOR CONTRACTOR’S USE," the last paragraph is revised as 

follows: 
 

"Batching of asphalt concrete and concrete shall not be allowed within the State right of way including 
the areas designated for the exclusive use of the Contractor, with the exception,  concrete batching may 
occur within the median area north of the Los Angeles Aqueduct between Stations 1016+00 and 1020+00." 

 
In the Special Provisions, Section 5-1.19, "PROJECT INFORMATION," in the second paragraph, Item H is revised to 

include the following: 
 
 "H.  Material Site #118 (Independence Pit) Reclamation Plan Dated April 2006. 

       1.  Map of Share Limits 
       2.  Supplemental Materials Site (MS #118) – Agreement 
       3. Conditions for use of the State Controlled Material Site #118 (Independence Pit) at PM 75 on 

            US Route 395" 
 

In the Special Provisions, Section 10-1.00, "CONSTRUCTION PROJECT INFORMATION SIGNS," in the fourth 
paragraph, subheading "FEDERAL HIGHWAY TRUST FUNDS" is deleted. 

 
In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraphs are added after the second 

paragraph: 
 

"Prior to October 1, 2008, no entry is permitted into the Temporary Construction Easement (TCE) area 
and Permit to Enter area right (east) of  Right of Way line (12.18 m right of Construction "TOWN2" 
Centerline) between Station 233+87.9 and 234+48.9. 

Prior to September 1, 2008, no entry is permitted into the new Right of Way area outside (east) of old 
RW line (11.06 m right of Construction "TOWN2" Centerline) between Station 243+13.1 and 243+38.7." 
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In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the first two sentences of the sixth paragraph are 

deleted. 
 
In the Special Provisions, Section 10-1.03, "WATER POLLUTION CONTROL," subsection "IMPLEMENTATION 

REQUIREMENTS," sub-subsection "Rainy Season," is revised as follows: 
 

"Rainy Season 
This project has no defined rainy season." 

 
In the Special Provisions, Section 10-1.17, "OBSTRUCTIONS," is replaced as attached. 

 
In the Special Provisions, Section 10-1.21, "MAINTAINING TRAFFIC," the eighth paragraph is revised as follows: 

 
"A minimum of one paved traffic lane, not less than 3.2 m wide, shall be open for use by public traffic 

in each direction of travel." 
 

In the Special Provisions, Section 10-1.405, "TREE REPLACEMENT," is added as attached. 
 
In the Special Provisions, Section 10-1.68, "WELDED STEEL PIPE," the second and fourth paragraphs are deleted. 

 
In the Special Provisions, Section 10-3.10, "REMOVING, REINSTALLING OR SALVAGING ELECTRICAL 

EQUIPMENT," the first paragraph is replaced as follows: 
 

"Type 15 light poles shall be salvaged and hauled to the County of Inyo Maintenance Facility located 
at 750 South Clay Street, Independence, CA 93526 and stockpiled." 
 
In the Proposal and Contract, the Engineer's Estimate Items 3, 41, 42, 43, 44, 47, 51, 59, 63, 65, 77, 85, 104, 132, and 

145 are revised, Items 160, 161 and 162 are added, and Item 159 is deleted as attached. 
 
To Proposal and Contract book holders: 
 

Replace pages 3, 5, 6, 7, 8, 9, 10 and add 10A of the Engineer's Estimate in the Proposal with the attached 
revised pages 3, 5, 6, 7, 8, 9, 10 and 10A of the Engineer's Estimate.  The revised Engineer's Estimate is to be 
used in the bid. 

Attached is a copy of the Information Handout (Material Site #118). 
Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 

made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
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This office is sending this addendum by GSO overnight mail to Proposal and Contract book holders to ensure that each 

receives it.  A copy of this addendum is available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

 
SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES 

The 1st working day is the 55th day after contract approval. 
Do not start work at the job site, except for measuring controlling field dimensions and locating utilities, until the 

Engineer approves your submittal for: 
 
1. Baseline Progress Schedule (Critical Path Method) 
2. Storm Water Pollution Prevention Plan (SWPPP) 
3. Notification of Dispute Review Board (DRB) nominee and disclosure statement 
 
In addition to the above submittals, do not start work at the job site, except for measuring controlling field dimensions 

and locating utilities, until you submit: 
 
1. Notice of Materials To Be Used. 
2. Contingency plan for reopening closures to public traffic. 
3. Written statement from the vendor that the order for the sign panels has been received and accepted by the vendor.  

The statement must show the dates that the materials will be shipped. 
4. Written statement from the vendor that the order for electrical material has been received and accepted by the 

vendor.  The statement must show the dates that the materials will be shipped. 
 
You may start work at the job site before the 55th day after contract approval if: 
 
1. You obtain required approval for each submittal before the 55th day 
2. The Engineer authorizes it in writing 
 
The Department grants a time extension if a delay is beyond your control and prevents you from starting work at the job 

site on the 1st working day. 
Complete the work within 420 working days. 
Liquidated damages are $13,000 per day starting on the 1st day after exceeding 420 working days. 
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10-1.17  OBSTRUCTIONS 

Attention is directed to Section 8-1.10, "Utility and Non-Highway Facilities," and Section 15, "Existing Highway 
Facilities," of the Standard Specifications and these special provisions. 

The Contractor shall notify the Engineer and the appropriate regional notification center for operators of subsurface 
installations at least 2 business days, but not more than 14 days, prior to performing any excavation or other work close to 
any underground pipeline, conduit, duct, wire or other structure.  Regional notification centers include, but are not limited to, 
the following: 

 
Notification Center Telephone Number 

Underground Service Alert 811 
 
It is anticipated that the following utility facilities will be relocated prior to the dates shown: 
 

Utility Location Date 
LA Dept. of Water & Power: 

Aerial Power Line 
Station 243+00 Rt to 247+00 Rt October 30, 

2008 
Verizon: Aerial Phone line Station 243+00 Rt to 247+00 Rt October 30, 

2008 
Aerials TV Cable Station 243+00 Rt to 247+00 Rt October 30, 

2008 
 
The following utility facilities will be relocated during the progress of the contract.  The Contractor shall notify the 

Engineer, in writing, prior to doing work in the vicinity of the facility.  The utility facility will be relocated within the listed 
working days, as defined in Section 8-1.06, "Time of Completion," of the Standard Specifications, after the notification is 
received by the Engineer: 

 
Utility Location Working Days 

Inyo County Water Facilities Station 242+00 Rt to Station 247+20 Rt 7 
 

Inyo County Water Facilities Station 243+20 Lt to Station 245+30 Lt 5 
 

 
In the event that the utility facilities mentioned above are not removed or relocated by the date specified and, if in the 

opinion of the Engineer, the Contractor's operations are delayed or interfered with by reason of the utility facilities not being 
removed or relocated by the date specified, the State will compensate the Contractor for the delays to the extent provided in 
Section 8-1.09, "Right of Way Delays," of the Standard Specifications, and not otherwise, except as provided in Section 
8-1.10, "Utility and Non-Highway Facilities," of the Standard Specifications. 
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10-1.405  TREE REPLACEMENT 

Tree replacement shall consist of furnishing and delivering 100 15-gallon trees to the town of Independence, California.  
Contractor shall make all arrangements to have the plants delivered to a location to be determined by the Engineer. 

Trees shall be delivered within 30 days after completion of Stage 3 sidewalk construction. 
The quantity of trees replacement will be measured by the unit as determined from actual count delivered. 
The contract unit price paid for tree replacement shall include full compensation for furnishing all labor, materials, tools, 

equipment, and incidentals, and for doing all the work involved in furnishing and delivering trees as specified in these special 
provisions, and as directed by the Engineer. 
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ENGINEER'S ESTIMATE 

09-2144U4 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070012 PROGRESS SCHEDULE (CRITICAL 
PATH METHOD)   

LS LUMP SUM LUMP SUM  

 2 070018 TIME-RELATED OVERHEAD   WDAY 420   

 3 071325 TEMPORARY FENCE (TYPE ESA)   M 490   

 4 074016 CONSTRUCTION SITE 
MANAGEMENT   

LS LUMP SUM LUMP SUM  

 5 
(S) 

074019 PREPARE STORM WATER 
POLLUTION PREVENTION PLAN  

LS LUMP SUM LUMP SUM  

 6 013136 TEMPORARY AQUEDUCT 
DIVERSION SYSTEM   

LS LUMP SUM LUMP SUM  

 7 013137 TEMPORARY CREEK DIVERSION 
SYSTEM   

EA 3   

 8 074029 TEMPORARY SILT FENCE   M 440   

 9 074032 TEMPORARY CONCRETE WASHOUT 
FACILITY   

EA 46   

 10 074033 TEMPORARY CONSTRUCTION 
ENTRANCE   

EA 5   

 11 074038 TEMPORARY DRAINAGE INLET 
PROTECTION   

EA 50   

 12 074041 STREET SWEEPING   LS LUMP SUM LUMP SUM  

 13 013138 TEMPORARY SEDIMENT BASIN   EA 2   

 14 
(S) 

120090 CONSTRUCTION AREA SIGNS   LS LUMP SUM LUMP SUM  

 15 
(S) 

120100 TRAFFIC CONTROL SYSTEM   LS LUMP SUM LUMP SUM  

 16 
(S) 

120120 TYPE III BARRICADE   EA 290   

 17 
(S) 

120149 TEMPORARY PAVEMENT MARKING 
(PAINT)   

M2 390   

 18 
(S) 

120159 TEMPORARY TRAFFIC STRIPE 
(PAINT)   

M 75 700   

 19 
(S) 

120165 CHANNELIZER (SURFACE 
MOUNTED)   

EA 3090   

 20 
(S) 

120200 FLASHING BEACON (PORTABLE)   EA 4   
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 41 152402 ADJUST WATER VALVE COVER TO 
GRADE   

EA 20   

 42 152403 ADJUST WATER METER BOX TO 
GRADE   

EA 13   

 43 
(S) 

153103 COLD PLANE ASPHALT CONCRETE 
PAVEMENT   

M2 131 000   

 44 153210 REMOVE CONCRETE   M3 360   

 45 160101 CLEARING AND GRUBBING   LS LUMP SUM LUMP SUM  

 46 170101 DEVELOP WATER SUPPLY   LS LUMP SUM LUMP SUM  

 47 190101 ROADWAY EXCAVATION   M3 231 000   

 48 013141 BLADED DIRT ROAD   M 2950   

 49 
(F) 

192008 STRUCTURE EXCAVATION (TYPE A)  M3 880   

 50 
(F) 

193003 STRUCTURE BACKFILL (BRIDGE)   M3 865   

 51 193114 SAND BACKFILL   M3 26   

 52 194001 DITCH EXCAVATION   M3 740   

 53 198001 IMPORTED BORROW   M3 102 000   

 54 202007 DUFF   HA 41   

 55 
(S) 

203001 EROSION CONTROL (BLANKET)   M2 8800   

 56 
(S) 

203011 EROSION CONTROL (TYPE C)   HA 41   

 57 203026 MOVE-IN/MOVE-OUT (EROSION 
CONTROL)   

EA 6   

 58 220101 FINISHING ROADWAY   LS LUMP SUM LUMP SUM  

 59 260201 CLASS 2 AGGREGATE BASE   M3 33 300   

 60 374002 ASPHALTIC EMULSION (FOG SEAL 
COAT)   

TONN 5   
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 374206 SEAL RANDOM CRACKS   LNKM 29   

 62 375022 SCREENINGS (MEDIUM)   TONN 230   

 63 390104 ASPHALT CONCRETE   TONN 111 000   

 64 390126 RUBBERIZED ASPHALT CONCRETE 
(TYPE G)   

TONN 44 500   

 65 394002 PLACE ASPHALT CONCRETE 
(MISCELLANEOUS AREA)  

M2 200   

 66 394040 PLACE ASPHALT CONCRETE DIKE 
(TYPE A)   

M 93   

 67 394048 PLACE ASPHALT CONCRETE DIKE 
(TYPE E)   

M 370   

 68 394049 PLACE ASPHALT CONCRETE DIKE 
(TYPE F)   

M 230   

 69 394054 SHOULDER RUMBLE STRIP (AC, 
GROUND-IN INDENTATIONS)  

STA 780   

 70 490511 FURNISH STEEL PILING 
 (HP 250 X 85)   

M 1854   

 71 
(S) 

490512 DRIVE STEEL PILE (HP 250 X 85)   EA 107   

 72 
(S) 

500001 PRESTRESSING CAST-IN-PLACE 
CONCRETE   

LS LUMP SUM LUMP SUM  

 73 510000 SEAL COURSE CONCRETE   M3 252   

 74 
(F) 

510051 STRUCTURAL CONCRETE, BRIDGE 
FOOTING   

M3 112   

 75 
(F) 

510053 STRUCTURAL CONCRETE, BRIDGE   M3 760   

 76 
(F) 

510086 STRUCTURAL CONCRETE, 
APPROACH SLAB (TYPE N)  

M3 63   

 77 
(F) 

510133 CLASS 2 CONCRETE (RETAINING 
WALL)   

M3 49.4   

 78 
(F) 

510138 CLASS 2 CONCRETE (WINGWALLS)   M3 208.4   

 79 
(F) 

510409 CLASS 1 CONCRETE (MINOR 
STRUCTURE)   

M3 0.7   

 80 
(F) 

510413 CLASS 1 CONCRETE (BOX 
CULVERT)   

M3 220.9   
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 81 
(F) 

510502 MINOR CONCRETE (MINOR 
STRUCTURE)   

M3 73   

 82 510526 MINOR CONCRETE (BACKFILL)   M3 350   

 83 
(S) 

519128 JOINT SEAL ASSEMBLY 
 (MR 100 MM)   

M 36   

 84 
(S-F) 

520102 BAR REINFORCING STEEL (BRIDGE)  KG 116 010   

 85 
(S-F) 

520103 BAR REINFORCING STEEL 
(RETAINING WALL)     

KG 1904   

 86 
(S-F) 

520107 BAR REINFORCING STEEL (BOX 
CULVERT)   

KG 42 159   

 87 
(S-F) 

013142 BAR REINFORCING STEEL (WING 
WALLS)   

KG 8922   

 88 558028 METAL CATTLE GUARD (4.3 M)   EA 17   

 89 013143 METAL CATTLE GUARD (6.1 M)   EA 2   

 90 013144 METAL CATTLE GUARD (7.2 M)   EA 3   

 91 013145 METAL CATTLE GUARD (8.5 M)   EA 3   

 92 013146 METAL CATTLE GUARD (12.2 M)   EA 1   

 93 560235 FURNISH LAMINATED PANEL SIGN 
(25.4 MM-TYPE B)  

M2 6   

 94 560238 FURNISH SINGLE SHEET 
ALUMINUM SIGN (1.6 MM-
UNFRAMED)  

M2 160   

 95 560239 FURNISH SINGLE SHEET 
ALUMINUM SIGN (2.0 MM-
UNFRAMED)  

M2 170   

 96 560241 FURNISH SINGLE SHEET 
ALUMINUM SIGN (1.6 MM-FRAMED) 

M2 2.5   

 97 560242 FURNISH SINGLE SHEET 
ALUMINUM SIGN (2.0 MM-FRAMED) 

M2 26   

 98 013147 ROADSIDE SIGN (TURNABLE 
METAL POST)   

EA 4   

 99 566011 ROADSIDE SIGN - ONE POST   EA 160   

 100 566012 ROADSIDE SIGN - TWO POST   EA 14   
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 101 013148 ROADSIDE SIGN - ONE SQUARE 
METAL POST   

EA 69   

 102 013149 ROADSIDE SIGN - TWO SQUARE 
METAL POST   

EA 2   

 103 568016 INSTALL SIGN PANEL ON EXISTING 
FRAME   

EA 2   

 104 597401 PAINT CURB (2-COAT)   M 1660   

 105 620904 300 MM ALTERNATIVE PIPE 
CULVERT   

M 31   

 106 620909 450 MM ALTERNATIVE PIPE 
CULVERT   

M 1510   

 107 620913 600 MM ALTERNATIVE PIPE 
CULVERT   

M 850   

 108 620919 750 MM ALTERNATIVE PIPE 
CULVERT   

M 330   

 109 620933 1200 MM ALTERNATIVE PIPE 
CULVERT   

M 85   

 110 620943 1650 MM ALTERNATIVE PIPE 
CULVERT   

M 140   

 111 664021 600 MM CORRUGATED STEEL PIPE 
(2.77 MM THICK)  

M 92   

 112 667054 700 MM X 500 MM CORRUGATED 
STEEL PIPE ARCH (2.01 MM THICK)  

M 660   

 113 667057 875 MM X 600 MM CORRUGATED 
STEEL PIPE ARCH (2.01 MM THICK)  

M 170   

 114 667060 1050 MM X 725 MM CORRUGATED 
STEEL PIPE   ARCH (2.01 MM THICK) 

M 150   

 115 667070 1600 MM X 1075 MM CORRUGATED 
STEEL PIPE  ARCH (2.77 MM THICK)  

M 55   

 116 013150 2075 MM X 1425 MM CORRUGATED 
STEEL PIPE  ARCH (4.27 MM THICK)  

M 54   

 117 013151 GEOTEXTILE FILTER FABRIC   M2 15 000   

 118 700660 900 MM CORRUGATED STEEL PIPE 
INLET (3.51 MM THICK)  

M 5   

 119 013152 400 MM WELDED STEEL PIPE (6.35 
MM THICK)   

M 110   

 120 705336 450 MM ALTERNATIVE FLARED END 
SECTION   

EA 18   
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 121 705337 600 MM ALTERNATIVE FLARED END 
SECTION   

EA 60   

 122 705338 750 MM ALTERNATIVE FLARED END 
SECTION   

EA 18   

 123 705341 1200 MM ALTERNATIVE FLARED 
END SECTION     

EA 2   

 124 013153 1600 MM X 1075 MM STEEL FLARED 
END PIPE  ARCH SECTION  

EA 4   

 125 705476 700 MM X 500 MM STEEL FLARED 
END PIPE ARCH SECTION  

EA 48   

 126 705477 875 MM X 600 MM STEEL FLARED 
END PIPE ARCH SECTION  

EA 12   

 127 705478 1050 MM X 725 MM STEEL FLARED 
END PIPE ARCH SECTION  

EA 2   

 128 705651 600 MM SLIDE HEADGATE   EA 2   

 129 721009 ROCK SLOPE PROTECTION (FACING, 
METHOD B)  

M3 1580   

 130 
(F) 

721430 CONCRETE (CHANNEL LINING)   M3 515.1   

 131 729010 ROCK SLOPE PROTECTION FABRIC   M2 4410   

 132 731502 MINOR CONCRETE 
(MISCELLANEOUS CONSTRUCTION) 

M3 990   

 133 
(S-F) 

750001 MISCELLANEOUS IRON AND STEEL  KG 8711   

 134 
(S-F) 

750500 MISCELLANEOUS METAL   KG 182   

 135 
(S) 

800007 FENCE (TYPE BW, 5 STRAND, 
METAL POST)   

M 32 700   

 136 
(S) 

801272 4.3 M WIRE MESH GATE   EA 18   

 137 
(S) 

013154 5.5 M WIRE MESH GATE   EA 1   

 138 
(S) 

801371 4.9 M METAL GATE   EA 12   

 139 
(S) 

013155 5.5 METAL GATE   EA 4   

 140 810116 SURVEY MONUMENT (TYPE D)   EA 11   
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 141 820108 DELINEATOR (CLASS 2)   EA 730   

 142 820110 MILEPOST MARKER   EA 56   

 143 820112 MARKER (CULVERT)   EA 180   

 144 
(S) 

832002 METAL BEAM GUARD RAILING 
(STEEL POST)   

M 290   

 145 
(S-F) 

833088 TUBULAR HANDRAILING   M 30   

 146 013156 CONCRETE BARRIER TRANSITION   M 6   

 147 
(S) 

839521 CABLE RAILING   M 150   

 148 
(S) 

839541 TRANSITION RAILING (TYPE WB)   EA 4   

 149 
(S) 

839581 END ANCHOR ASSEMBLY 
 (TYPE SFT)   

EA 6   

 150 
(S) 

839585 ALTERNATIVE FLARED TERMINAL 
SYSTEM   

EA 6   

 151 
(F) 

839720 CONCRETE BARRIER (TYPE 732)   M 178   

 152 
(S) 

840515 THERMOPLASTIC PAVEMENT 
MARKING   

M2 870   

 153 
(S) 

840656 PAINT TRAFFIC STRIPE (2-COAT)   M 114 000   

 154 
(S) 

860401 LIGHTING   LS LUMP SUM LUMP SUM  

 155 
(S) 

860890 MODIFY TRAFFIC MONITORING 
STATION (COUNT)  

LS LUMP SUM LUMP SUM  

 156 
(S) 

861290 RELOCATE ELECTROLIER   EA 1   

 157 
(S) 

861303 RELOCATE FLASHING BEACON   EA 2   

 158 013157 FLAG POLE SLEEVE   EA 67   

 159 BLANK      

 160 014185 TREE REPLACEMENT EA 100   
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ENGINEER'S ESTIMATE 
09-2144U4 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 161 374492 ASPHALTIC EMULSION (POLYMER 
MODIFIED) 

TONN 25   

 162 999990 MOBILIZATION LS LUMP SUM LUMP SUM  

 
 
 
 
 
 

TOTAL BID: ___________ 
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